PS&E JOB NO:
CONTRACT NO:
VERSI ON NO

HWY
TI TLE

987020 REVI SI ON NO :
005519 REG ON NO

01 WORK ORDER#

: SR 395

: SR 395

MP 172.3 TO HAM LTON RD.

: 6
: 0L2484

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* *x %

Bl D CHECK REPORT

LOW BI DDER

I

ACMVE MATERI ALS & CONSTRUCTI ON
N 802 FANCHER RD

Bl DS OPENED ON : Cct
AWARDED ON :

2ND Bl DDER

| NLAND ASPHALT COVPANY
5111 E BROADWAY 99212-0928

PAGE :

29 1998

1-A

987020 PO BOX 3366
PRQJECT : NH- 0395( 048) SPOCKANE WA 992202503 SPOCKANE WA 992203367
COUNTY( S) - SPOKANE CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATION
L.S. -56. 36 % -13.47%
52, 700. 00 23, 000. 00 -29, 700 45, 600. 00 -7,100
2 REMOVI NG MONUMENT CASE AND COVER
10. 00 EACH 100. 0000 130. 0000 30. 00 % 80. 0000 -20.00%
1, 000. 00 1, 300. 00 300 800. 00 - 200
3 REMOVI NG GUI DE POST
235. 00 EACH 4. 0000 2. 0000 -50. 00 % 3. 0000 -25.00 %
940. 00 470. 00 -470 705. 00 -235
4 REMOVI NG TEMPORARY PAVEMENT NMARKI NG
50150. 00 m 0. 1500 0. 1000 -33.33% 0. 1200 -20.00 %
7,522.50 5, 015. 00 -2,508 6, 018. 00 -1, 505
SURFACI NG
5 CRUSHED SURFACI NG TOP COURSE
500. 00 t 10. 0000 11. 4500 14. 50 % 13. 0000 30.00 %
5, 000. 00 5,725.00 725 6, 500. 00 1, 500
LI QU D ASPHALT
6 ASPHALT FOR TACK COAT
40. 00 t 250. 0000 185. 0000 -26.00 % 200. 0000 -20.00%
10, 000. 00 7, 400. 00 -2,600 8, 000. 00 -2,000
7 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00% 0. 00 %
19, 820. 00 19, 820. 00 19, 820. 00






WASHI NGTON STATE DEPARTMVENT OF TRANSPORTATI ON PAGE :
* * x Bl D CHECK REPORT * * *
PS&E JOB NO: 987020 REVI SION NO : BI DS OPENED ON : COct 29 1998
CONTRACT NO: 005519 REGONNO : 6 AWARDED ON :
VERSION NO : 1 WORK ORDER# : 0L2484
" LSRR 395 e LONBIDDER ------- ------- 2ND BIDDER  -------
TITLE : SR 395 ACME MATERI ALS & CONSTRUCTI ON | NLAND ASPHALT COMPANY
MP 172.3 TO HAMLTON RD. N 802 FANCHER RD 5111 E BROADWAY 99212- 0928
987020 PO BOX 3366
PROJECT . NH- 0395(048) SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 5950 OONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
8 PLAN NG Bl TUM NOUS PAVENENT
74450. 00 ne 1. 0000 0. 7000 -30. 00 % 0. 6700 -33.00 %
74, 450. 00 52, 115. 00 -22,335 49, 881. 50 - 24, 569
9 ASPHALT CONC. PAVEMENT CL. B
8280. 00 t 30. 0000 27.1000 -9.67 % 24. 5000 -18.33%
248, 400. 00 224, 388. 00 -24,012 202, 860. 00 - 45, 540
10 AMODI FI ED ASPHALT CONC. PAVEMENT CL.
11140. 00 t 35. 0000 27.3000 -22.00 % 25. 0000 -28.57 %
389, 900. 00 304, 122. 00 -85, 778 278, 500. 00 -111, 400
11 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 %
20, 390. 00 20, 390. 00 20, 390. 00
12 COVPACTI ON PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 %
9, 910. 00 9, 910. 00 9, 910. 00
13 BASPHALT CONC. APPROACH CL.
400. 00 t 50. 0000 34.0000 -32.00 % 70. 0000 40. 00 %
20, 000. 00 13, 600. 00 -6, 400 28, 000. 00 8, 000
TRAFFI C
14 RAI SI NG EXI STI NG BEAM GUARDRAI L
525. 00 m 10. 0000 8. 9000 -11. 00 % 10. 0000 0. 00 %
5, 250. 00 4,672.50 -578 5, 250. 00 0






VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE :
* x % B D CHECK REPORT * * *
PS&E JOB NO: 987020 REVI SI ON NO : BI DS OPENED ON : COct 29 1998
CONTRACT NO: 005519 REGONNO : 6 AWARDED ON :
VERSION NO : 1 WORK ORDER# : 0L2484
HAY CSR 395 e LOVBIDDER  ------- =------ 2ND BIDDER -------
TITLE : SR 395 ACME MATERI ALS & CONSTRUCTI ON | NLAND ASPHALT COMPANY
MP 172.3 TO HAMLTON RD. N 802 FANCHER RD 5111 E BROADWAY 99212- 0928
987020 PO BOX 3366
PROJECT . NH- 0395( 048) SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : SPCKANE CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
15 FLEXI BLE GUI DE POST
235.00 EACH 25. 0000 20. 5000 -18.00 % 22. 0000 -12.00 %
5, 875. 00 4,817.50 -1, 058 5, 170. 00 -705
16 PAINT STRIPE
26850. 00 m 0. 3000 0. 1900 -36.67 % 0. 3000 0. 00 %
8, 055. 00 5, 101. 50 -2, 954 8, 055. 00 0
17 PAI NTED GORE STRI PE
220. 00 m 0. 6000 0. 3500 -41.67 % 2. 0000 233.33%
132. 00 77.00 -55 440. 00 308
18 PLASTI C STOP BAR
143. 00 m 10. 0000 18. 0000 80. 00 % 16. 0000 60. 00 %
1, 430. 00 2,574.00 1, 144 2, 288. 00 858
19 PLASTI C TRAFFI C ARROW
10. 00 EACH 50. 0000 75. 0000 50. 00 % 150. 0000 200. 00 %
500. 00 750. 00 250 1, 500. 00 1, 000
20 RECESSED PAVEMENT MARKER
9. 40 HUND 1, 000. 0000 935. 0000 -6.50 % 1, 100. 0000 10. 00 %
9, 400. 00 8, 789. 00 -611 10, 340. 00 940
21 TEMPORARY PAVEMENT MARKI NG
50150. 00 m 0. 2500 0. 1300 -48.00 % 0. 1500 -40.00 %
12, 537. 50 6, 519. 50 -6,018 7,522.50 -5, 015






WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 4-A
* * * B D CHECK REPORT * * *
PS&E JOB NO: 987020 REVI SION NO : BI DS OPENED ON : Oct 29 1998
CONTRACT NO: 005519 REGONNO : 6 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L2484
MY LSRR 395 e LOWBIDDER  ------- «---=-- 2ND BIDDER  -------
TITLE : SR 395 ACME MATERI ALS & CONSTRUCTI ON | NLAND ASPHALT COMPANY
MP 172.3 TO HAMLTON RD. N 802 FANCHER RD 5111 E BROADWAY 99212- 0928
987020 PO BOX 3366
PROJECT . NH- 0395( 048) SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : SPOKANE CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 SEQUENTI AL ARROW SI GN
200. 00 HR 3. 5000 3. 0000 -14.29 % 3. 0000 -14.29 %
700. 00 600. 00 -100 600. 00 -100
23  TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -50. 00 % - 48. 50 %
1, 000. 00 500. 00 -500 515. 00 - 485
24 CONTRACTOR Pl LOTED TRAFFI C CONTROL
200. 00 HR 33. 0000 28. 0000 -15. 15 % 30. 0000 -9.09 %
6, 600. 00 5, 600. 00 -1, 000 6, 000. 00 -600
25 TRAFFI C CONTROL LABOR
800. 00 HR 29. 0000 29. 0000 0.00 % 30. 0000 3.45 %
23, 200. 00 23, 200. 00 0 24, 000. 00 800
26 TRAFFI C CONTROL VEHI CLE
20. 00 DAY 49. 0000 35. 0000 -28.57 % 43. 0000 -12. 24 %
980. 00 700. 00 -280 860. 00 -120
27 TRAFFI C CONTROL SUPERVI SOR
200. 00 HR 32. 0000 30. 0000 -6.25% 32. 0000 0.00 %
6, 400. 00 6, 000. 00 - 400 6, 400. 00 0
28 CONSTRUCTI ON SI GNS CLASS A
42.00 ne 64. 0000 45. 0000 -29. 69 % 50. 0000 -21.88 %
2, 688. 00 1, 890. 00 -798 2,100. 00 -588






WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 5-A
* % * Bl D CHECK REPORT * * *
PS&E JOB NO: 987020 REVI SION NO : BI DS OPENED ON : Cct 29 1998
CONTRACT NO: 005519 REGONNO : 6 AWARDED ON :
VERSION NO : 1 WORK ORDER# : 0L2484
MY CSR 395 e LONBIDDER ------- ------- 2ND BIDDER  -------
TITLE - SR 395 ACMVE MATERI ALS & CONSTRUCTI ON | NLAND ASPHALT COVPANY
Mp 172.3 TO HAMLTON RD. N 802 FANCHER RD 5111 E BROADWAY 99212- 0928
987020 PO BOX 3366
PRQJECT . NH- 0395( 048) SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : SPCKANE CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TENS
29 ADJUST CATCH BASI N
3.00 EACH 200. 0000 440. 0000 120. 00 % 360. 0000 80. 00 %
600. 00 1, 320. 00 720 1, 080. 00 480
30 ROADSI DE CLEANUP
EST. 0.00 % 0.00 %
2, 000. 00 2, 000. 00 2, 000. 00
31 TR MM NG AND CLEANUP
L.S. -25.00 % 125. 00 %
2, 000. 00 1, 500. 00 -500 4, 500. 00 2, 500
32 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 %
1. 00 1. 00 1. 00
33 CREDI T/DEBITS - M NOR CHANGES
CALC 0.00 % 0.00 %
-1.00 -1.00 -1.00
CONTRACT TOTAL $949, 380. 00 $763, 866. 00 -19. 54% $765, 605. 00 -19. 36%






